DIVISION 01 - General Conditions		PROJECT DURATION:	14	Weeks (Includes 1 Week for Closeout)		
			Preliminary Estimate			
Cost Code	**Description**		**Unit**	**Quan**	**$/Unit**	**Total**
01 01 00	General Labor	**15%**	wks	14	$ 1,200.00	$ 2,442.86
01 02 00	Sr. Project Manager / Project Executive	**0%**	wks	14	$ 4,480.00	$ -
01 02 00	Project Manager	**20%**	wks	14	$ 3,000.00	$ 8,142.86
01 03 00	Sr. Superintendent / General Superintendent	**0%**	wks	14	$ 3,795.00	$ -
01 03 00	Project Superintendent	**100%**	wks	14	$ 3,000.00	$ 40,714.29
01 03 00	Assistant Superintendent / Jr Superintendent	**0%**	wks	14	$ 2,600.00	$ -
01 04 00	Project Engineer	**0%**	wks	14	$ 2,400.00	$ -
01 05 00	Project Coodinator	**15%**	wks	14	$ 2,000.00	$ 4,071.43
01 06 00	Safety	**0%**	wks	14	$ 4,400.00	$ -
01 07 00	Pre-Construction	**0%**	wks	14	$ 3,680.00	$ -
01 08 00	Cell Phone		mon	0	$ 75.00	$ -
01 09 00	Vehicle Allowance		mon	0	$ 750.00	$ -
01 10 00	Job Photos		mon	0	$ 100.00	$ -
01 11 00	Submittal/s		l/s	1	$ 500.00	$ 500.00
01 12 00	Special Procedures & Governmental Requirements		l/s	0	$ -	$ -
01 13 00	Safety Requirements		l/s	0	$ -	$ -
01 14 00	Security Procedures		l/s	0	$ -	$ -
01 15 00	Quality Requirements - Material Testing & Special Inspections		l/s	0	$ 4,000.00	$ -
01 16 00	Temp Facilities & Control(s)		mon	0	$ -	$ -
01 17 00	Temporary Utilities		mon	0	$ -	$ -
01 18 00	Temp Light, Power, Generator		mon	1	$ 650.00	$ 650.00
01 19 00	Temporary Heating, Cooling, and Ventilating		ea	0	$ 1,497.00	$ -
01 20 00	Temporary Communications		mon	0	$ -	$ -
01 21 00	Job Fuel		mon	0	$ -	$ -
01 2200	Trailer Setup and Removal		l/s	0	$ 4,200.00	$ -
01 23 00	Construction Facilities - Field Offices & Sheds		mon	0	$ 2,000.00	$ -
01 24 00	Sanitary Facilities		mon	3	$ 475.00	$ 1,425.00

01 25 00	Temporary Construction	mon	0	$ -	$ -
01 26 00	Construction Equipment	mon	0	$ 1,000.00	$ -
01 27 00	Temporary Lifting & Hoisting Equipment	mon	0	$ 1,492.00	$ -
01 28 00	Scaffold & Temporary Platforms	mon	0	$ 1,500.00	$ -
01 29 00	Tool(s) / Supplies / Protection Materials	mon	3	$ 750.00	$ 2,250.00
01 30 00	Vehicle Access & Parking	l/s	0	$ -	$ -
01 31 00	Temporary Roads & Maintenance	l/s	0	$ -	$ -
01 32 00	Snow Removal	l/s	0	$ -	$ -
01 33 00	Traffic Control	l/s	0	$ -	$ -
01 34 00	Temporary Barriers & Enclosures	l/s	0	$ -	$ -
01 35 00	Temp Fencing	lf	0	$ 4.00	$ -
01 36 00	Fencing Privacy Mesh	lf	0	$ -	$ -
01 37 00	Damage Fencing	l/s	0	$ 500.00	$ -
01 38 00	Signs/Barricades	l/s	0	$ 950.00	$ -
01 39 00	SWPPP - Storm Water Prevention Plan	mon	3	$ -	$ -
01 40 00	Project Signage	ea	0	$ -	$ -
01 41 00	Remote Construction Procedures	l/s	0	$ -	$ -
01 42 00	Construction Camp	l/s	0	$ -	$ -
01 43 00	Camp Maintenance	mon	3	$ -	$ -
01 44 00	Travel Expense / Airfare	ea	1	$ 5,080.00	$ 5,080.00
01 45 00	Subsistence & Per Diem	ea	100	$ 307.00	$ 30,700.00
01 46 00	Product Requirements & Expediting	l/s	0	$ -	$ -
01 47 00	Freight	l/s	0	$ -	$ -
01 48 00	Air Freight	l/s	0	$ -	$ -
01 49 00	Product Handling Requirements, Load & Unload	l/s	0	$ -	$ -
01 50 00	Expeditor	l/s	1	$ -	$ -
01 51 00	mobilization	l/s	1	$ 500.00	$ 500.00
01 52 00	Demobilization	l/s	0	$ -	$ -
01 53 00	Execution	l/s	0	$ -	$ -
01 54 00	Construction Cleaning - Temp Labor	hr	0	$ 60.00	$ -
01 55 00	Dumpster	ea	3	$ 650.00	$ 1,950.00
01 56 00	Closeout Submittal/s	l/s	0	$ 600.00	$ -
01 57 00	Plan Reprographics	l/s	1	$ 590.00	$ 590.00
01 58 00	Punchlist & Completion	l/s	0	$ -	$ -

01 59 00	As-Builts / O&M Data	l/s	0	$ 500.00	$ -
01 60 00	Warranties	l/s	1	$ 2,562.25	$ 2,562.25
01 61 00	Sales	l/s	1	$ -	$ -
01 62 00	Performance Bonding Requirements	l/s	0	$ -	$ -
01 63 00	Commissioning	l/s	0	$ -	$ -
01 64 00	Project Management Software	l/s	1	$ 982.97	$ 982.97
01 65 00	Permits	l/s	0		$ -
01 66 00	Testing & Special Inspection Allowance	l/s	0	$ 1,998.00	$ -
01 69 00	ICRA (Infection Control Risk Assessment) - Barriers	lf	0	$ 50.00	$ -
01 69 10	ICRA (Infection Control Risk Assessment) - Negative Air Machine(s) Rental	wks	0	$ 350.00	$ -
01 69 20	ICRA (Infection Control Risk Assessment) - Filter Replacement	ea	0	$ 150.00	$ -
01 70 00	Site Watering for Dust Control	mon	0	$ 3,500.00	$ -
					$ 102,561.65
				Wkly	$ 7,557.17
				Monthly	$ 30,228.70